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Project Definition and Expectations

Butler Springs Christian Camp
2024 CULVERT REPLACEMENT PROJECT

The Butler Springs Christian Camp (Camp) is at 3701 State Route 41, in Highland County, Ohio,
south-east of Hillsboro. The Camp is in the Appalachian area of South-Central Ohio and lies in a
hollow that has a decent stream (Sunfish Creek) that flows through the camp. The stream runs
year-round, but with any reasonable rain, it can carry a substantial amount of water. The Camp
has a main entry driveway with a secondary driveway on the opposite side of the stream, that
services the interior of the camp. There are three existing crossings of the stream, each utilizing
varying types of pipes to carry the stream’s water (pipe diameters from 18” to 24” each and two to
three tubes per crossing). Debris from the valley is a major enemy that plugs up the pipes quite
often. The middle crossing has galvanized pipes that have the bottoms completely rusted away,
which puts that crossing in jeopardy of collapsing.

The Camp Board plans to replace all three crossings with this project and has been advised that
3’ x 10’ box culverts would make a considerable improvement. Not dealing with the 100-year
flood but reducing the occurrence of overflow to every few years vs the four to seven times
annually today and greatly reducing the likelihood of plugging up a crossing.

Attached is a three-sided box culvert design with drawings & specifications for the project, that
were supplied by PreTek Group from Bellbrook, Ohio. The stream flows on top of bedrock and the
bedrock will provide the base for the footers and structures. Footer pockets are expected to be
cut out of the bedrock and then poured in place as per the specifications. The specifications for
the three-sided box culverts are such that they can be precast or cast-in-place. Whichever
method of fabrication is chosen by the contractor (factors for consideration – property location,
ease of installation, timing, expense, etc.).

Each crossing has similar characteristics in that the culverts, wing, and head walls will be the
same. Footer heights may vary depending on the bank heights to keep from exceeding the
applied material thickness specs on top of structure. Crossing #1 has plans to re-align the bridge
to accommodate cleaner stream flow. Each bridge will have safety handrails on both the up &
down stream sides of the bridge, as well as the wing walls.

The construction period is specific due to Camp operations and trying to work with typical
weather. Summer Camps begin in late May and conclude at the end of July. A variety of Camp
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programs restart mid-September, with varying sizes of groups that carry through the end of the
year. August tends to be the driest time of the year, and least active weather and program wise.

The contractor bears responsibility for all cost, timing of material acquisition, and that the
specifications are met as a minimum for this project, such as: safety barriers at work areas,
dewatering of work area, transportation, crane & operator, forming, certification of proper
materials being used, material type & specifications, concrete, hardware, waterproofing, sealants,
bonding agent, asphalt, handrails, etc. Disposal of removed debris is at the expense and
responsibility of the contractor. The Camp has Happy Hollow located 0.6 miles south of the
Camp’s main entrance (directly off of State Route 41) where with the approval of the Camp
Executive Director, approved debris (fill, sand, gravel, excavated bedrock chips, dirt, etc.) can be
disposed of with approval, at agreed upon locations at Happy Hollow. The Camp additionally
requests that if the plastic tubes can be removed in an acceptable condition, the Camp will keep
the plastic tubes for future projects. The metal tubes and any other debris not approved to be
disposed of on Camp grounds must be disposed of at an appropriate site off of Camp property.
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Invitation to Bid
Butler Springs Christian Camp

2024 Culvert Replacement Project

The Board of Butler Springs Christian Camp is seeking bids for the replacement of three stream
crossings by removal of existing driveway tubes and installation of three (3) three-sided box
culvert bridges within The Camp.

Sealed bids will be received until Tuesday, June 4, 2024 at 1:00 p.m., at the Office of the
Executive Director, Butler Springs Christian Camp, 3701 State Route 41, Hillsboro, OH 45133, at
which time all bids will be publicly opened and read aloud in the Fireside Room cross from the
Camp Office. Any bid received after that time will be returned unopened.

Specifications and bidding documents are on file and may be reviewed at the Camp Office at
the above address or obtained electronically from the website at:
www.butlersprings.com/culvert-bids. Prospective bidders shall examine the examine the
enter packet of Specifications and Bid Documents information and shall comply and conform
strictly to the conditions and instructions contained therein. Requests For Information
(RFIs) regarding this proposal are to be in writing and will be accepted until Tuesday, May
21, 2024 at 1:00 p.m. RFIs are to be emailed to Chris Osborne, Executive Director at
cosborne@butlersprings.com.

The Board of Butler Springs Christian Camp reserves the right to reject any and all bids in
whole or in part or to waive any informality in bidding if it is determined to be in the best
interest of the Butler Springs Christian Camp.

Bids may be held by Butler Springs Christian Camp for a period not to exceed twenty-one
(21) days from the date of the opening of bids for the purpose of reviewing the bids and
investigating the qualifications of the bidder prior to awarding the contract.

Chris Osborne
Executive Director
May 7, 2024
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INFORMATION FOR BIDDERS
Butler Springs Christian Camp

2024 Culvert Replacement Project
1. PROPOSAL

Proposals are being sought for services to provide labor and equipment to construct and install
three concrete box culverts. All material shall be furnished in full accordance with the
specifications.

2. RECEIPT AND OPENING OF BIDS

Separate sealed bids, IN TRIPLICATE, will be received in the Office of the Executive Director of
Butler Springs Christian Camp, 3701 State Route 41, Hillsboro, OH 45133 until the time and date
stated in the INVITATION TO BID. Bids shall then be publicly opened and read aloud.
All bids shall be submitted in sealed, opaque envelopes clearly labeled with the name of the
bidder, address, and the words "BID DOCUMENTS - 2024 CULVERT REPLACEMENT
PROJECT"
so as to guard against opening prior to the time set, therefore. Bids may be forwarded by mail. If
mailed, the sealed opaque envelope containing the proposal, marked as described above, shall
be enclosed in another envelope properly addressed for mailing. Butler Springs Christian Camp
may waive any informalities in or reject any and all bids. Any bid may be withdrawn prior to the
above scheduled time for the opening thereof.

3. PREPARATION OF PROPOSAL

Each bid must be submitted on the prescribed form and all blank spaces for bid prices must be
filled, handwritten in ink or type written, in both words and figures. Bid prices shall include all
labor, materials and equipment necessary to complete the work in accordance with the bid
documents. Include a timeline for the project with dates, expected benchmarks, and
method being utilized for culvert unit builds (precast or cast-in-place). Provide cost
breakouts for items detailed in specifications (i.e. Summary of Quantities).

4. WITHDRAWAL OF BIDS

Bids may be withdrawn personally or by written request by the bidder in time for delivery in the
normal course of business prior to the time fixed for bid opening, provided that written
confirmation of any telegraphic withdrawal over the signature of the bidder is placed in the mail
and postmarked prior to the time set for bid opening. Negligence on the part of the bidder in
preparing his bid confers no right of withdrawal or modification of his bid after such bid has been
opened.

5. FAMILIARITY WITH LAWS, SITE CONDITIONS AND DOCUMENTS
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Each bidder is required to be familiar with and to comply with the terms and conditions of the
specifications and all other Bid documents, and with all Federal, State and County regulations
which in any manner relate to the furnishing of the services in accordance with the Bid. Each
bidder shall thoroughly familiarize themselves with all conditions of the bid documents and
specifications before preparing their proposal. The submission of a proposal shall be construed
as an assurance that such examination has been made and the failure of the bidder to familiarize
themselves with conditions relating to the specifications shall in no way relieve any bidder from
any obligation in respect to their bid.
A Non-Mandatory Pre-Bid Meeting will take place on Tuesday, May 16, 2024 at 10:00 a.m.,
Bidders are encouraged to attend to see and hear information about the site and project.
The meeting will begin in the Fireside Room across the hall from the Camp Office at 3701
State Route 41, Hillsboro, OH 45133.

6. TAX EXEMPTION

Butler Springs Christian Camp is exempt from paying sales tax and, for that reason; the bid price
shall not include any sales tax on the items specified. EIN 31-0581700 501(c)(3) Non-Profit
Religious Organization – Church

7. QUALIFICATIONS OF BIDDER

Bidders must be regular full-time contractors in the type of service specified. Butler Springs
Christian Camp may make such investigations as it deems necessary to determine the ability of
the bidder to perform the work, and the bidder shall furnish to Butler Springs Christian Camp all
such information and data for this purpose as may be requested. The Board of Butler Springs
Christian Camp reserves the right to reject any bid should the evidence submitted by, or
investigation of such bidder fails to satisfy the Board that such bidder is properly qualified to carry
out the obligations of the Bid and to complete the project contemplated therein. Conditional bids
can be accepted but may be cause for rejection.

8. ERRORS, INTERPRETATIONS AND ADDENDA

Should a bidder find any omissions, discrepancies or errors in the specifications or other Bid
Documents or should they be in doubt as to the meaning of the Specifications or other Bid
Documents, they should immediately notify the Executive Director of Butler Springs Christian
Camp, who may correct, amend or clarify such documents by a written interpretation or
addendum. No oral interpretations shall be made to any bidder and no oral statement shall be
effective to modify any of the provisions of the Bid Documents.

9. METHOD OF AWARD - LOWEST QUALIFIED BIDDER

Butler Springs Christian Camp reserves the right to reject any or all bids and may waive any
informalities.
The Bid will be awarded to the responsible bidder submitting the bid that results in the lowest net
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cost and best value to Butler Springs Christian Camp while complying with all conditions set forth
in these Bid Documents. The experience and qualifications of the bidder shall be factors
considered in the awarding of a bid and may result in an award to a contractor other than the low
bidder. In the event that there is a discrepancy between the prices written in words and in figures,
the price written in words shall govern.

10. SUBCONTRACTORS

The bidder (contractor) is specifically advised that any person, firm, or other party to whom it is
proposed to award a subcontract under this Bid, shall have in place a valid Certificate of Ohio
Workers Compensation enforce and that noted Liability Insurance limits are covered (either
directly by the subcontractor or a part of the Contractor’s coverages). Additionally, the contractor
is responsible for the scope of work, quality of work, and payment of services provided by
subcontractors.

11 RIGHTS OF THE OWNER TO TERMINATE PROJECT

In the event that any of the provisions of this Bid are violated by the Bidder (Contractor), or by any
of its subcontractors, Butler Springs Christian Camp may serve written notice upon the Contractor
of its intention to terminate the Work, such notices to contain the reasons for such intention to
terminate the Work. Unless within five (5) days after the serving of such notice upon the
Contractor, such violation or delay shall cease and a satisfactory arrangement of correction be
made, the project shall, upon expiration of said five (5) days, cease and terminate. In the event of
any such termination, Butler Springs Christian Camp shall immediately serve notice thereof upon
the Contractor. In the event of such termination, Butler Spring Christian Camp may take over the
work or any portion thereof, and prosecute the same, by contract or any other method, for the
account and at the expense of the Contractor, and the Contractor shall be liable for any excess
cost occasioned by Butler Springs Christian Camp as a result of such termination.

12. PAYMENTS

Estimates and /or invoices shall be furnished to the Executive Director of Butler Springs Christian
Camp for verification and approval of the amount of work done and the amount earned by the
Contractor. Final payment will not be made until approval by the Board of Butler Springs
Christian Camp of all work complete. The Contractor agrees that they will indemnify and save the
Butler Springs Christian Camp harmless for all claims growing out of the lawful demands of
subcontractors, laborers, suppliers, and assignees. Payments will be made Net 15 days after
Approval of Work Completed per the payment schedule. 15% retainage will be withheld pending
clearance of the final punch list and the Board’s Acceptance of Completed Scope of Project.
Payment Schedule – 15% down will be provided with the award of the contract. Two additional
payments will be at benchmark points agreed upon with the Bidder prior to the award of the
contract, and the final payment of the 15% retainage with the noted conditions above.
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13. GUARANTEE

All equipment and materials including all parts and assemblies, if applicable, shall be guaranteed
against defects in material and workmanship for a period of at least one (1) year after
acceptance. Guarantee shall commence at the time of official acceptance by the Board of Butler
Spring Christian Camp. Where it is required for the Contractor to repair, replace, resurface,
replant or to modify, alter, add, or remove hardware, parts, components, or related accessories
for the purpose of insuring proper appearance, performance or operation, such work shall be
done as required by the Contractor until such time as acceptable performance has been
established. Problems which occur shall be corrected in an appropriate fashion under guarantee.
The Contractor shall be responsible for attending to and remedy such items within a reasonable
amount of time. Appropriate logs and schedules shall be maintained to reflect these items and
their redress.
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14. PRELIMINARY SCHEDULE

Legal Notification of the RFP Release Tuesday, May 7, 2024
Non-Mandatory Pre-Bid Meeting Thursday, May 16, 2024, at 10:00 a.m.
Deadline for RF1's Tuesday, May 21, 2024, at 1:00 p.m.
RFP Submission Date & Bid Opening Tuesday, June 4, 2024, at 1:00 p.m.
Descope Meeting Tuesday, June 11, 2024, at 9:00 a.m.
RFP Award Tuesday, June 20, 2024, or before

15. COMPLIANCE WITH LAWS

The successful bidder shall comply with all applicable laws, regulations, ordinances, OSHA,
codes and orders of the United States, the State of Ohio, and Highland County related to its bid
and the performance of the work described in the contract.

16. REQUESTS FOR INFORMATION
Requests For Information (RFIs) regarding this proposal are to be in writing and will be accepted
until Tuesday, May 21, 2024 at 1:00 p.m. RFIs are to be emailed to Chris Osborne, Executive
Director of Butler Springs Christian Camp at cosborne@butlersprings.com.

17. PRE-BID CONFERENCE

A Non-Mandatory Pre-Bid Meeting will take place on Tuesday, May 16, 2024 at 10:00 a.m.,
Bidders are encouraged to attend to see and hear information about the site and project.
The meeting will begin in the Fireside Room across the hall from the Camp Office at 3701
State Route 41, Hillsboro, OH 45133.
18. SCHEDULING OF WORK

If notified of the acceptance of this proposal within the acceptance period, the bidder agrees to
promptly schedule the work and submit verification of having scheduled the work within five (5)
working days of such notice. The successful bidder shall plan to do the on-site work within the
timeframes provided in the Bid Documents and provide their expected work plan with dates and
benchmarks. The contract winner shall prosecute the work diligently for the duration of the
project. Each bidder shall furnish the number of days needed to complete the work (from notice to
proceed to finish) with his bid. The Contractor's committed schedule to execute the entire work
will be considered along with the submitted price in determining the successful bidder.
Prospective bidders are advised that time is of the essence of this Contract.

19. PERFORMANCE, LABOR, AND MATERIALS PAYMENT BONDS
Not required.
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GENERAL CONDITIONS
Butler Springs Christian Camp

2024 CULVERT REPLACEMENT PROJECT
The Executive Director, Chris Osborne or designee shall be the Contractor's direct contact.
Periodic conferences will be held to review the status of work progress.

The Contractor shall employ only honest and responsible employees, skilled in the tasks
assigned to them. The Contractor shall be responsible for all conduct of their employees
and subcontractors.

All work shall be completed in a thoroughly professional and workmanlike manner in strict
accordance with the Bid Documents.

Butler Springs Christian Camp reserves the right to establish the order of priority for
completion of the various portions of the work and to delete any portion of the work upon
notification of the
Contractor.

The Contractor agrees to indemnify Butler Springs Christian Camp (BSCC) against and save
BSCC harmless from any and all liability and loss from any claim, suit, or action based upon any
alleged injury or death of any person including any employee of the Contractor or subcontractor,
and for damage to any property that may occur or that may be alleged to have occurred in the
course of the
performance of the work, or from failure to guard the same, whether such act or failure to act is
by the Contractor of any subcontractor or anyone directly or indirectly employed by any of them
or by anyone for whose acts any of them maybe liable, and the Contractor agrees at its own
expense to pay all charges for attorneys in connection with the defense against any such claim,
and if any judgment should be rendered against BSCC in any such action, the Contractor will
satisfy and discharge the same without cost or expense to BSCC.

Before commencing work, the Contractor shall obtain and deliver certificates of insurance to
the Executive Director of BSCC and during the performance of the work, the Contractor shall
maintain insurance of the kinds and in at least the amounts specified hereunder in a form
satisfactory to BSCC; such certificates shall contain a provision that Butler Springs Christian
Camp shall be given thirty (30) days advance written notice by registered mail of, modification,
change, termination, cancellation or expiration of coverage. Renewal certificates shall be
provided at least 60 days prior to expiration of the policy. With each Certificate of Insurance,
the contractor shall provide a separate endorsement naming Butler Springs Christian Camp as
an "Additional insured". Such endorsement shall include the following language "Butler Springs
Christian Camp is an additional named insured". The cost of such insurance shall be the sole
responsibility of the Contractor. The Contractor shall require each Subcontractor employed on
the Project to maintain the coverage listed below unless the Contractor's insurance covers
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activities of the Subcontractor on the Project.

1. Provide a currently valid Certificate of Ohio Workers Compensation.

2. Certificate of Liability Insurance - Broad Form Commercial General Liability including
premises and operations, products, completed operations, contractual liability, independent
contractors, and broad form property damage coverage, written on a "per occurrence"
basis with minimum combined coverage for bodily injury, personal injury, and property
damage liability of $1,000,000 general annual aggregate, $1,000,000 per occurrence and
$1,000,000 Products/Completed Operations Aggregate.

3. Comprehensive Automobile Liability, covering all vehicles used by Contractor in the
course of work, including owned, non-owned and hired with minimum coverage of
$2,000,000 combined single limit for bodily injury and property damage.

4. Excess Liability with minimum coverage of $2,000,000 in umbrella form.

If any policy is written on a "Claims Made" basis the retroactive date must be prior to or
coincident with the date of the Contract and the Certificate shall state that the coverage is a
"Claims made” and shall also state the retroactive date. The policy must be continually
renewed for a minimum of two years from the completion date of the contract, or the
Contractor must purchase an Extended Reporting Period endorsement or shall purchase Prior
Acts Coverage.

All Coverage is to be provided on a primary noncontributory basis.

All insurance shall be provided by a company authorized to do business in the State of
Ohio and having an A.M. Best rating of no less than A-VIII.

The insurer shall agree to waive all rights of subrogation against Butler Springs Christian Camp,
its
Board, employees, and volunteers for losses arising from work performed by the Contractor
for Butler Springs Christian Camp.

No insurance required or furnished hereunder shall in any way relieve the Contractor of or
diminish any of his responsibilities, obligations, and liabilities under the Contract.
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SCOPE OF WORK
Butler Springs Christian Camp

2024 CULVERT REPLACEMENT PROJECT
The Board of Butler Springs Christian Camp intends to issue a contract for improvements to three
driveway stream crossings within the camp, consisting of removal of current driveway pipes at the three
locations, that currently have either corrugated galvanized steel or smooth wall plastic pipe (18” & 24”
sizes). The pipe tubes will be replaced with three-sided concrete box culverts at all three of the locations
within the Camp, per the attached specifications provided by PreTek Group. The work shall be in strict
conformance with the documents of this RFP. All work must be completed within 7 weeks. The
contractor shall include in their base bid all premium time charges they deem necessary to meet the
schedule. Inclement weather shall not grant the general contractor an extension of time. Due to the need
to maintain emergency access to all parts of the camp, coordination of the work on the three crossings
shall be approved by the Camp, to not have all of the crossing down at any one time.

A. Scope of Work

The scope of work specifically includes but is not limited to the following.

1. Installation, maintaining, and removal of erosion control.
2. Dewatering.
3. Provide orange temporary barriers, and gates to secure the project sites.
4. Removal and disposal of the existing pipes and paving. Materials removed shall be disposed of

by the general contractor, unless otherwise agreed upon. There shall be no charge to Butler
Springs Christian Camp for the disposal.

5. Due to site limitations any stockpiling of bulk or earth materials at the site must be in approved
locations.

6. FOR PRE-CAST OPTION - If required due to the width of the road, prepare temporary pads for
the crane’s outriggers.

7. FOR PRE-CAST OPTION - Receive, unload, and set the precast concrete culvert and precast
concrete end and wing walls.
Note the general contractor shall contract directly for the crane rigging services to set the
culvert & end and wing wall sections based on a 10-hour day. Any time required beyond
the 10-hour day will be the responsibility of the general contractor and paid for by them.

8. Receive, unload, and set the end and wing walls.
9. Saw cut, fine grade and repair pavement cut sections as shown on the bid documents.
Pavement shall be placed in two, two-inch compacted lifts. The cost of materials will be
paid for by the contractor.

10. All areas, roadways, driveways, lawns, etc. shall be restored to their pre-existing conditions.

B. Items Excluded

In addition to the items noted above the following is specifically excluded from the scope of work.
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1. Furnishing and installation of guard rails.
2. Traffic detour signage
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BID PROPOSAL
Butler Springs Christian Camp

2024 CULVERT REPLACEMENT PROJECT
TO: Mr. Chris Osborne, Executive Director

Butler Springs Christian Camp
3701 State Route 41
Hillsboro, OH 45133
937-588-2205
cosborne@butlersprings.com

PROPOSAL FROM (COMPANY NAME):
STREET ADDRESS:
P.O. BOX ADDRESS:
CITY: STATE: ZIP:
TELEPHONE:
FAX:
EMAIL ADDRESS:
COMPANY REPRESENTATIVE & TITLE:
Item 1
Labor, Materials, and equipment to install a precast or cast-in-place concrete culvert in
accordance with:
Butler Springs Christian Camp - 2024 CULVERT REPLACEMENT PROJECT
QUOTE - Bid Without Options
PRICE IN WORDS (USD): Dollars
PRICE IN FIGURES (USD): $
QUOTE - Option 1 – Formliner Finish on Headwalls & Wingwalls
PRICE IN WORDS (USD): Dollars
PRICE IN FIGURES (USD): $
QUOTE - Option 2 – Added Project Asphalt Paving on portion of Secondary Driveway
PRICE IN WORDS (USD): Dollars
PRICE IN FIGURES (USD): $
QUOTE – Option 3 – Pedestrian Hand Rail
PRICE IN WORDS (USD): Dollars
PRICE IN FIGURES (USD): $

EXCEPTIONS: All bidders must list below any and all exceptions to the attached specifications:
*An attachment may be utilized if additional space is required. with company name, Bid Title

Name: Butler Springs Christian Camp - 2024 CULVERT REPLACEMENT PROJECT,
EXCEPTIONS SHEET
BID APPROVED BY (SIGN): PRINT:
TITLE: DATE:
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RECEIPT OF ADDENDA
Butler Springs Christian Camp

2024 CULVERT REPLACEMENT PROJECT
ADDENDUM # ITEM SIGNATURE DATE

1.
2.
3.
4.

(Legal Company Name)

(Signature of Authorized Representative)

(Title of Authorized Representative)

(Business Address)

(City, State and Zip Code)

(Date)

(Telephone Number)

(Email)
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INDEMNIFICATION CERTIFICATE
Butler Springs Christian Camp

2024 CULVERT REPLACEMENT PROJECT

To the fullest extent permitted by law, the contractor shall indemnify and hold harmless the Butler
Springs Christian Camp, and agents and employees of said Camp from and against claims,
damages, losses and expenses, including but not limited to attorney's fees, arising out of or
resulting from performance of the work, provided that such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the work itself) including loss or use resulting therefrom, but only to the
extent caused in whole or in part by acts or omissions of the general contractor, a subcontractor,
anyone directly or indirectly employed by them or anyone for whose acts they may be liable,
regardless of whether or not such claim, damage, loss or expense is caused in part by a party
indemnified hereunder.

Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of
indemnity which would otherwise exist as to Butler Springs Christian Camp. In claims against any
person or entity indemnified under this paragraph by an employee of the general contractor, a
subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may
be liable, the indemnification obligation under this paragraph shall not be limited by a limitation on
amount or type of damages, compensation or benefits payable by or for the contractor or a
subcontractor under workers' or workmen's compensation acts, disability benefits acts or other
employee benefits acts.

(Legal Company Name)

(Signature of Authorized Representative)

(Title of Authorized Representative)

(Business Address)

(City, State and Zip Code)

(Date)

(Telephone Number)

(Email)

Butler Springs Christian Camp – 2024 Culvert Specifications and Bid Documents May 7, 2024


